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9.0 SURVEY 

9.1 Administrative Requirements 

9.1.1 Standards 

The Contractor shall meet all applicable federal, state, and local requirements related to 
surveys, records, and monuments. 

9.1.2 Project Survey Coordinator 

Should the Contractor choose to collect additional field survey information, the Contractor shall 
designate a Colorado Registered Professional Land Surveyor as the Project Survey 
Coordinator. The Project Survey Coordinator shall be in responsible charge of all Contractor 
survey Activities on the Project. The Project Survey Coordinator shall direct and review all 
survey Work and shall be the point of contact for all survey related Activities. Contractor survey 
staff shall perform Work under the direct supervision of the Project Survey Coordinator. 

9.1.3 CDOT-Supplied Survey Data 

The full extent of control point information to be supplied by CDOT is provided in Book 4.  

The full extent of survey and mapping information to be supplied by CDOT is provided in the 
Reference Documents. Surveys were performed according to the guidelines for preliminary 
surveys published in the CDOT Survey Manual. The Contractor shall verify and confirm the 
accuracy of all survey and mapping information provided to the Contractor, regardless of the 
source of the information. The Contractor shall document all forms of data verification. Any 
discrepancies in control point information provided that is reported to CDOT within 60 Days of 
NTP1 will be resurveyed or corrected by the Contractor.  

9.1.4 Contractor-Supplied Survey Data 

Except as provided by CDOT above, the Contractor shall provide all other surveys required for 
completion of the Work. 

9.1.5 Preservation of Survey Monuments 

The preservation of survey markers and monuments (including geodetic monumentation) is 
mandatory and affects all governmental agencies. The Contractor shall notify the agency 
affected as soon as it becomes known that a marker is in a position that will interfere with new 
construction or with Contractor operations. The marker position shall be accurately preserved 
prior to disturbing any such marker. 

9.1.6 CDOT Monuments 

If any CDOT survey monuments are at risk of being destroyed at any time within the Right-of-
Way (ROW), the Contractor shall immediately notify CDOT.   The Contractor shall reset such 
monumentation as part of the Work and provide CDOT with the appropriate records after 
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resetting.  The Contractor shall also reset markers for properties acquired after NTP1 and 
provide any associated records to CDOT accordingly.   

9.1.7 Other Agency Monuments 

The Contractor shall coordinate with all other agencies with monuments on the Project to 
protect and restore their monuments as required to complete the Work.  The Contractor may 
assume that the agency affected will send a new marker disk, which has been properly 
stamped, together with instructions for establishment of the new marker, or CDOT will provide a 
marker disk. The Contractor shall set the new marker in accordance with the provided 
instructions and the requirements of the Contract. The new marker shall be set under the direct 
supervision and responsible charge of the Project Survey Coordinator or other Colorado 
Registered Professional Land Surveyor.  Where required by Colorado statute, the new marker 
shall bear the registration number of the responsible Professional Land Surveyor.  

9.1.8 Survey Records 

The Contractor shall prepare and maintain supporting documentation, including but not limited 
to, field notes, drawings, and calculations for all survey Work on the Project.  All survey records 
shall conform to the formats shown in the CDOT Survey Manual. Such records shall be neat, 
legible, accurate, and maintained by the Contractor in a neat and orderly manner. The 
Contractor’s Project Survey Coordinator shall be required to sign and seal all survey 
documentation in accordance with State law. All such documentation shall be transmitted to 
CDOT at the completion of the Work.  

9.2 Design Requirements 

9.2.1 Design Control Surveys 

The Contractor shall plan, schedule, and perform all surveys and monumentation necessary to 
maintain and supplement the Project control network for the design Work on the Project. 

The Contractor shall submit to CDOT a revised Project control diagram showing all 
modifications to the Project control network.  

9.2.2 Design Surveys 

The Contractor shall arrange for all supplemental survey information and Utility locations 
necessary to complete the design. Surveying shall be performed in accordance with the CDOT 
Survey Manual. Traffic control and permits necessary to complete the survey shall be the 
responsibility of the Contractor.   

9.3 Construction Requirements 

9.3.1 Construction Control Surveys 

The Contractor shall plan, schedule, and perform all surveys and monumentation necessary to 
maintain and supplement the Project control network for the construction layout of the Work.  
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9.3.2 Construction Layout Surveys 

The Contractor shall plan, schedule and perform all staking and construction layout required for 
the Work. 

9.3.3 As-Built Surveys 

The Contractor shall plan, schedule, and perform all surveys required to document the location 
of As-Built features on the Project. 

The Contractor shall deliver the data (in InRoads TMOSS survey format) and field notes to 
CDOT for review upon completion of the survey. Errors and omissions found by CDOT shall be 
corrected by the Contractor and resubmitted. All work in completing the As-Built survey shall be 
at the responsibility of the Contractor and shall be completed in accordance with the CDOT 
Survey Manual. 

9.3.4 ROW Monumentation 

The Contractor shall replace all ROW monumentation lost or destroyed during the progression 
of the Work. 

The Contractor shall submit to CDOT for Acceptance a revised ROW monumentation sheet 
listing all ROW monumentation reset by the Contractor.  

9.4 Deliverables 

At a minimum, the Contractor shall submit the following to CDOT for review, Approval, and/or 
Acceptance: 

Deliverable 
Review, 

Acceptance. 
or Approval 

Schedule 

Any discrepancies in control point 
information provided that is reported 
to CDOT  

review  Within 60 Days of NTP1 

Documentation for the preservation or 
remonumentation of any survey 
monument 

Acceptance 
by the 

affected 
agency 

Submit with As-Built Documents 

Revised ROW Monumentation Sheet Acceptance Prior to Final Acceptance 

Documentation/date of the location of 
As-Built features on the Project (in 
InRoads TMOSS survey format) and 
field notes 

review Prior to Final Acceptance 

 


